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Contract for provision of Tailoring Machine and Equipment for the
“Households Adopt Sustainable Economic Livelihoods (HASEL)”
project in Shahrak Wali Aser, Mazar e Sharif.
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This contract is signed xxxx by and between:

1. Hand in Hand Afghanistan, registered as
nongovernment organization (NGO) on Dec
20, 2007 registration#: 890 with the Ministry
of Economy.

Hereinafter referred as ‘HiHAO’
And

2. Xxx Co. registered with ministry of Industry &
Commerce of Afghanistan.
e President:

Reg #:

License No.

Official contact numbers:

Email:

Address:

Herein after referred to as ‘Contractor’
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Article#1: Contract Subject:

This contract is prepared and signed for provision of
64 Pc tailoring machine and other equipment for
CAFOD & Hand in Hand International funded project
in Shahrak Wali Aser, district # 5, Mazar e Sharif city.

Specification:

Please refer to “annex A” for calculation,
specifications and quantity of the required items.

Please refer to “annex B” for terms and conditions.
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Article#:2 Total Contract Remuneration

The Contract Remuneration is: AFN xxx (Amount in
words).

The aforementioned amount is including loading,
unloading, transportation costs, installation of the
machines, lost and all other unforeseen cost and
HiHAO shall not be responsible for any such costs.

The contractor should present an official invoice to HiH
Af to process the payment. The invoice shall bear the
following references:

- Bank Details (If Applicable)

- Full Address of the Supplier

- Stamp and signature

- Update License and TIN numbers

2.2. Terms of Payment
The payment will be made in one installment upon

successful provision of all the machines and
equipment under this contract.
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The payment shall be made in Afghani currency
(AFN) through cheque or bank transfer.

In case the payment taken place through bank transfer,
the bank details of the contractor will be mentioned as
below:

Bank Name:
Account Name:
Account No.
Currency: AFN

Contractual payments in foreign currencies and
payments to private accounts are forbidden.
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Article 3: Contractor’s Delivery Obligations
3.1. Delivery Period:

Contract signing date being considered as starting
date, the supplier is responsible to provide and deliver
all aforementioned machines and equipment to
HiHAO before deadline dated Dec 10, 2020

3.2.  Late Delivery/Penalty Charges:

In case of delay in provision of goods beyond the final
delivery date mentioned above, HIHAO has the right
to penalize the contractor at 0.1% of the total value of
the contract for each working day commenced. If the
contractor could not supply the goods after 10 days of
the deadline, the contract will be automatically
terminated and HIHAO will not be obligated to accept
late deliveries. And the contractor will not be eligible
to receive the performance guarantee in such cases.

Furthermore, for exceptional cases (Force Major)
(Natural disasters, insecurity and similar issues)
HiHAO will take the final decision.

3.3. Delivery Destinations:

The contractor is responsible to provide all the
Machines and tailoring equipment according the terms
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& conditions of this agreement and accepted by
HiHAO technical team.

The delivery locations:

- Shahrak Wali Aser, District # 5, Mazar e
Sharif city, Balkh Province — Afghanistan.

The delivery and distribution list is attached.

Note: The contractor is responsible to notify HIHAO at
least two days before delivery of the machines and
equipment to the field.

3.4. Quality Check/Control:

The contractor shall be responsible to ensure the
machines and equipment are provided in accordance to

the specifications provided in terms of conditions that
already agreed by mutual parties.

In case of non-compliance, the institution has the right
to refuse the machines or equipment.
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Article 5: Safeguarding

Hand in Hand Afghanistan is committed to offer safe
programing by ensuring that behaviors and actions
of the organization and Contractor including
(XXXXX) do not result in exploitation, abuse or
harm, discrimination or stigmatization of any
individual or group of individuals directly or
indirectly involved in the project
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Article 6: Termination of the Contract

Neither HIHAO nor the contractor has the right to
terminate the contract unless the contractor fails to
fulfill the terms and conditions of the contract. In such
cases the contractor will not be eligible to receive their
performance guarantee.

Note:

Since the COVID-19 outbreak is recognized as global
pandemic and is unpredictable challenge which is
beyond the control of the governments worldwide, and
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unfortunately it’s second phase is increasing and
spreading in Afghanistan recently, should the Afghan
government declare any emergency situation that
would halt the operations of HIHAO organization due
from this issue, in this case the HIHAO is not
responsible for delivery and distribution of the
machines and equipment and all the responsibilities
are belong to the contractor until the situation is
returned as normal mode.

It is worth mentioning in case of happening such issue
and declaring any emergency situation by the
government, the parties have the right to further
negotiate to find a solution, suspend it for additional
period of time with no additional costs or terminate it.
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Article 7: Copies and Amendments

All the changes and modification to this contract must
be made in written after agreement of both parties in
order to be effective and verbal amendment is not valid.
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As explained above, this contract is prepared and
made in six articles and two copies with agreement of
both parties. After signing one copy will remain with
HiHAO and the second copy with the contractor.

On behalf of the organization:

Country Director/Authorized Representative

Date: xxx

On behalf of the Contractor:

Company President/ Authorized Representative
Name:

Signature:

Date: xxx
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