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Hand in Hand Afghanistan
OLailad) Cuwd Ay Cud A g0

Contract for provision and procurement of layer chicken for the “Households
Adopt Sustainable Economic Livelihoods (HASEL)” project in Shahrak Wali
Aser, district # 5, Mazar e Sharif.
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HAND IN HAND
AFGHANISTAN

This contract is signed xx.xx.xxxx by and between:

1. Hand in Hand Afghanistan, registered as
nongovernment organization (NGO) on Dec
20, 2007 registration#: 890 with the Ministry
of Economy and hereinafter referred as
‘HiHAO’

And

2. xxxx Company registered with ministry of
Industry & Commerce of Afghanistan.
e President:

Vice-President:

Reg #:

License No.

Official contact numbers:

E-mail:

Address:

Herein after referred to as ‘Contractor’
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Article#1: Contract Subject:

This contract is prepared and signed for provision OF
4,755 Pc layer chicken for HiHI and CAFOD funded
project for Balkh province.

Please refer to “annex A” for calculation and more
specifications of the chickens.

Please refer to “annex B” for terms and conditions.
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Article#:2 Total Contract Remuneration

The Contract Remuneration is: AFN xxx (Amount in
words).

The aforementioned amount is including government
withholding tax, loading, transportation costs, lost
and, quarantine, treatment and all other unforeseen
cost and HIHAO shall not be responsible for any such
costs.

Based on Afghanistan taxation law 2% withholding tax
is being deducted which is (AFN xxx) and will be paid
to the government treasure under the contractor’s
business title.

The contractor should present an official invoice to
HiHAO to process the payment. The invoice shall bear
the following references:

- Bank Details

- Full Address of the Supplier

- Stamp and signature

- Update License and TIN numbers
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2.1. Terms of Payment

The payment will be made in one installment upon
successful provision of all the chickens under this
contract.

The payment shall be made in Afghani currency
(AFN) through bank transfer to the contractor’s
official bank account as below:

Bank Name:
Account Name:
Account No.:
Currency: AFN

Contractual payments in foreign currencies and
payments to private accounts are forbidden.
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Article 3: Contractor’s Delivery Obligations
3.1. Delivery Period:

Contract signing date being considered as starting

date, the supplier is responsible to provide and deliver

all aforementioned chikens to HIHAO by June 31,
2021.

3.2. Penalty for delay in preparation or delivery of

goods:

If the goods are not provided in full or in part by the

end of the specified period in accordance with the

specifications, the contractor is obliged to pay a daily
amount of 0.1% (zero decimal one percent) of the total

contract amount to the Organization as a penalty, if
the delay days exceed of 15 days, in this case, the

contract is terminated and the Organization shall not

return the contract performance guarantee to the
contractor.

If the contractor has prepared the goods in accordance
with the contract and is ready to deliver them to the
Organization, but the Organization is not able to

alin) JUEE) JUd 3o (53130 8 Culagal 1o gus 03la
sJU) e 3.1

€3 gl alblay JI el e 5 b ala ) 8 Leadl gl )
G 350 sl £ e alad 1 Cand CalSa g0l ) 8
Ailed palud duen 5o 43 5 43¢5 June 31, 2021

toulin) anledi by g dngd AL jada 3.2

S O U S 5 JaS gy (i) 455 5 3 0
cddﬁwﬁwm&%bwwéwﬁa
JM)%O_]&JMMUJJUQM\QS\A&J\JJ\j
15 5 5l bl S calad Ciala yy dosus g 4 4y >
5o R Feud 33 ) 8 ) sl o 2 Kddlaal )
@A) B )y ol 8 ) ) et J g Aige
Alad a8yl

Gt |y alin) A o )l 4y gala ) B 4SSy 50 2
25U A g0 43 (83 b oalal g 3 gad dng’ 2l ) B 4y
Qﬁ\)dd}i#\)ﬂﬁ\)ﬁdﬁlbﬁugw‘y}




HAND IN HAND
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receive the goods due to an excuse, then the
Organization is obliged to pay daily 0.1% (zero decimal
one percent) of the total contract amount as
compensation to the contractor, and also the contract
performance guarantee money that is with the
Organization shall be paid back to the contractor.

3.3. Delivery Destinations:

The contractor is responsible to provide all the
chickens according the terms & conditions of this
agreement and accepted by HIHAO technical team.

The delivery locations:

- Hand in Hand Afghanistan, District # 5,
Shahrak Wali Aser, Mazar e Sharif, Balkh
Province.

Note: The contractor is responsible to notify HIHAO at
least two days before delivery of the chickens to the
office.

3.4. Quality Check/Control:

The contractor shall be responsible to ensure the
chickens are provided in accordance to the
specifications provided in terms of conditions that
already agreed by mutual parties.

The final check and control of the chickens will take
place in the field before distribution by the technical
team of Hand in Hand and sectorial directorates.

The farm should be located around the Mazar e Sharif
city and secure area.

In case of non-compliance, the institution has the right
to refuse the chickens.
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Article 4: Performance Guaranty

The amount of xxx AFN (Amount in words)
deposited by the contractor to HIHAO bank account as
performance guaranty. The performance guaranty
shall be released after complete and successfully
delivery of the chickens. Performance guaranty won’t
be released if the contractor fails to provide the
chickens based on the contract terms & condition. The
amount will be possessed by HIHAO as an income to
the organization.
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Article 5: Safeguarding

Hand in Hand Afghanistan is committed to offer safe
programing by ensuring that behaviors and actions

of the organization and Contractor including (xxx
Company) do not result in exploitation, abuse or harm,
discrimination or stigmatization of any individual or
group of individuals directly or indirectly involved in
the project

Gl gaaa saddy odla

Cledd dia je 4 dgaie Gliuilad) Cuud 4 Cad 4 5
Ol adlue Gl 4y (a5 (S Side 4 () 5aan
S 5 48 ala B a1 Al (lines Casigens
e cullad 5 S g 23 8 cpall G (L

S ¢ Gl ¢ el ol 8 s j G848
Al e 5 (S Side 4y gt 5 (oudia o2l

B

g™

Article 6: Termination of the Contract

Neither HIHAO nor the contractor has the right to
terminate the contract unless the contractor fails to
fulfill the terms and conditions of the contract. In such
cases the contractor will not be eligible to receive their
performance guarantee.

Note:

Since the COVID-19 outbreak is recognized as global
pandemic and is unpredictable challenge which is
beyond the control of the governments worldwide, and
unfortunately it is increased and spread in Afghanistan
as well, should the Afghan government declare any
emergency situation that would halt the operations of
HiHAO organization due from this issue, in this case
the HIHAO is not responsible for delivery and
distribution of the chickens and all the responsibilities
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including their feeding, treatment, causalities and all
other unforeseen costs are belong to the contractor
until the situation is returned as normal mode.

It is worth mentioning in case of happening such issue
and declaring any emergency situation by the
government, the parties have the right to further
negotiate to find a solution, suspend it for additional
period of time with no additional costs or terminate it.
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Article 7: Copies and Amendments

All the changes and modification to this contract must
be made in written after agreement of both parties in
order to be effective and verbal amendment is not valid.
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As explained above, this contract is prepared and
made in seven articles and two copies with agreement
of both parties. After signing one copy will remain
with HIHAO and the second copy with the contractor.

On behalf of the organization:

Country Director/Authorized Representative

Date:

On behalf of the Contractor:

Company President/ Authorized Representative
Name:

Signature:

Date:
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